
CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Eight

IAW Section C

1001 Ship One (MT ALATNA)

 PERFORMANCE PERIOD:  28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1001AA Phase IV w/ROS-4 Crew N/A
OPTION  

1001AB Phase IV w/ROS-5 Crew N/A
OPTION   

1001AC Phase IV RRF-10 Status $374
OPTION  

1001AD Phase IV RRF-20 Status $356
OPTION  

1001AE Phase IV RRF-30 Status $219
OPTION  

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew N/A
OPTION

1001AG Phase V Activation w/o ROS Crew $364
OPTION    

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew N/A
OPTION    

1001AJ Phase V DeAct w/o ROS Crew $364
OPTION

PHASE O

1001AK Phase O Operations $819
OPTION   

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



1002 Ship 2 (MT CHATTAHOOCHEE)

 PERFORMANCE PERIOD:  28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1002AA Phase IV w/ROS-4 Crew N/A
OPTION  

1002AB Phase IV w/ROS-5 Crew N/A
OPTION   

1002AC Phase IV RRF-10 Status $374
OPTION  

1002AD Phase IV RRF-20 Status $356
OPTION  

1002AE Phase IV RRF-30 Status $219
OPTION  

PHASE V ACTIVATION

1002AF Phase V Activation w/ROS Crew N/A
OPTION

1002AG Phase V Activation w/o ROS Crew $364
OPTION    

PHASE V LAY-UP

1002AH Phase V DeAct w/Ros Crew N/A
OPTION    

1002AJ Phase V DeAct w/o ROS Crew $364
OPTION

PHASE O

1002AK Phase O Operations $819
OPTION   

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
 See Atch J-9



1003 Ship 3 (MT NODAWAY)

 PERFORMANCE PERIOD:  28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1003AA Phase IV w/ROS-4 Crew N/A
OPTION  

1003AB Phase IV w/ROS-5 Crew N/A
OPTION   

1003AC Phase IV RRF-10 Status $374
OPTION  

1003AD Phase IV RRF-20 Status $356
OPTION  

1003AE Phase IV RRF-30 Status $219
OPTION  

PHASE V ACTIVATION

1003AF Phase V Activation w/ROS Crew N/A
OPTION

1003AG Phase V Activation w/o ROS Crew $364
OPTION    

PHASE V LAY-UP

1003AH Phase V DeAct w/ROS Crew N/A
OPTION    

1003AJ Phase V DeAct w/o ROS Crew $364
OPTION

PHASE O

1003AK Phase O Operations $819
OPTION   

COST REIMBURSABLE ITEMS

1003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer $85,000
OPTION

1005 CANCELLATION CEILINGS
RESERVED



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Eight

IAW Section C

2001 Ship One (MT ALATNA)

 PERFORMANCE PERIOD:  28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2001AA Phase IV w/ROS-4 Crew N/A
OPTION  

2001AB Phase IV w/ROS-5 Crew N/A
OPTION   

2001AC Phase IV RRF-10 Status $385
OPTION  

2001AD Phase IV RRF-20 Status $367
OPTION  

2001AE Phase IV RRF-30 Status $225
OPTION  

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew N/A
OPTION

2001AG Phase V Activation w/o ROS Crew $375
OPTION    

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew N/A
OPTION    

2001AJ Phase V DeAct w/o ROS Crew $375
OPTION

PHASE O

2001AK Phase O Operations $843
OPTION   

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



2002 Ship 2 (MT CHATTAHOOCHEE)

 PERFORMANCE PERIOD:  28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2002AA Phase IV w/ROS-4 Crew N/A
OPTION  

2002AB Phase IV w/ROS-5 Crew N/A
OPTION   

2002AC Phase IV RRF-10 Status $385
OPTION  

2002AD Phase IV RRF-20 Status $367
OPTION  

2002AE Phase IV RRF-30 Status $225
OPTION  

PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew N/A
OPTION

2002AG Phase V Activation w/o ROS Crew $375
OPTION    

PHASE V LAY-UP

2002AH Phase V DeAct w/Ros Crew N/A
OPTION    

2002AJ Phase V DeAct w/o ROS Crew $375
OPTION

PHASE O

2002AK Phase O Operations $845
OPTION   

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
 See Atch J-9



2003 Ship 3 (MT NODAWAY)

 PERFORMANCE PERIOD:  28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2003AA Phase IV w/ROS-4 Crew N/A
OPTION  

2003AB Phase IV w/ROS-5 Crew N/A
OPTION   

2003AC Phase IV RRF-10 Status $385
OPTION  

2003AD Phase IV RRF-20 Status $367
OPTION  

2003AE Phase IV RRF-30 Status $225
OPTION  

PHASE V ACTIVATION

2003AF Phase V Activation w/ROS Crew N/A
OPTION

2003AG Phase V Activation w/o ROS Crew $375
OPTION    

PHASE V LAY-UP

2003AH Phase V DeAct w/ROS Crew N/A
OPTION    

2003AJ Phase V DeAct w/o ROS Crew $375
OPTION

PHASE O

2003AK Phase O Operations $843
OPTION   

COST REIMBURSABLE ITEMS

2003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer $85,000
OPTION

2005 CANCELLATION CEILING FOR YEAR TWO $43,803
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Eight

IAW Section C

3001 Ship One (MT ALATNA)

 PERFORMANCE PERIOD:  28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3001AA Phase IV w/ROS-4 Crew N/A
OPTION  

3001AB Phase IV w/ROS-5 Crew N/A
OPTION   

3001AC Phase IV RRF-10 Status $396
OPTION  

3001AD Phase IV RRF-20 Status $377
OPTION  

3001AE Phase IV RRF-30 Status $232
OPTION  

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew N/A
OPTION

3001AG Phase V Activation w/o ROS Crew $386
OPTION    

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew N/A
OPTION    

3001AJ Phase V DeAct w/o ROS Crew $386
OPTION

PHASE O

3001AK Phase O Operations $869
OPTION   

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



3002 Ship 2 (MT CHATTAHOOCHEE)

 PERFORMANCE PERIOD:  28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3002AA Phase IV w/ROS-4 Crew N/A
OPTION  

3002AB Phase IV w/ROS-5 Crew N/A
OPTION   

3002AC Phase IV RRF-10 Status $396
OPTION  

3002AD Phase IV RRF-20 Status $377
OPTION  

3002AE Phase IV RRF-30 Status $232
OPTION  

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew N/A
OPTION

3002AG Phase V Activation w/o ROS Crew $386
OPTION    

PHASE V LAY-UP

3002AH Phase V DeAct w/Ros Crew N/A
OPTION    

3002AJ Phase V DeAct w/o ROS Crew $386
OPTION

PHASE O

3002AK Phase O Operations $869
OPTION   

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
 See Atch J-9



3003 Ship 3 (MT NODAWAY)

 PERFORMANCE PERIOD:  28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3003AA Phase IV w/ROS-4 Crew N/A
OPTION  

3003AB Phase IV w/ROS-5 Crew N/A
OPTION   

3003AC Phase IV RRF-10 Status $396
OPTION  

3003AD Phase IV RRF-20 Status $377
OPTION  

3003AE Phase IV RRF-30 Status $232
OPTION  

PHASE V ACTIVATION

3003AF Phase V Activation w/ROS Crew N/A
OPTION

3003AG Phase V Activation w/o ROS Crew $386
OPTION    

PHASE V LAY-UP

3003AH Phase V DeAct w/ROS Crew N/A
OPTION    

3003AJ Phase V DeAct w/o ROS Crew $386
OPTION

PHASE O

3003AK Phase O Operations $869
OPTION   

COST REIMBURSABLE ITEMS

3003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer $85,000
OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $33,234
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Eight

IAW Section C

4001 Ship One (MT ALATNA)

 PERFORMANCE PERIOD:  28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4001AA Phase IV w/ROS-4 Crew N/A
OPTION  

4001AB Phase IV w/ROS-5 Crew N/A
OPTION   

4001AC Phase IV RRF-10 Status $408
OPTION  

4001AD Phase IV RRF-20 Status $389
OPTION  

4001AE Phase IV RRF-30 Status $239
OPTION  

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew N/A
OPTION

4001AG Phase V Activation w/o ROS Crew $398
OPTION    

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew N/A
OPTION    

4001AJ Phase V DeAct w/o ROS Crew $398
OPTION

PHASE O

4001AK Phase O Operations $895
OPTION   

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



4002 Ship 2 (MT CHATTAHOOCHEE)

 PERFORMANCE PERIOD:  28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4002AA Phase IV w/ROS-4 Crew N/A
OPTION  

4002AB Phase IV w/ROS-5 Crew N/A
OPTION   

4002AC Phase IV RRF-10 Status $408
OPTION  

4002AD Phase IV RRF-20 Status $389
OPTION  

4002AE Phase IV RRF-30 Status $239
OPTION  

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew N/A
OPTION

4002AG Phase V Activation w/o ROS Crew $398
OPTION    

PHASE V LAY-UP

4002AH Phase V DeAct w/Ros Crew N/A
OPTION    

4002AJ Phase V DeAct w/o ROS Crew $398
OPTION

PHASE O

4002AK Phase O Operations $895
OPTION   

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
 See Atch J-9



4003 Ship 3 (MT NODAWAY)

 PERFORMANCE PERIOD:  28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4003AA Phase IV w/ROS-4 Crew N/A
OPTION  

4003AB Phase IV w/ROS-5 Crew N/A
OPTION   

4003AC Phase IV RRF-10 Status $408
OPTION  

4003AD Phase IV RRF-20 Status $389
OPTION  

4003AE Phase IV RRF-30 Status $239
OPTION  

PHASE V ACTIVATION

4003AF Phase V Activation w/ROS Crew N/A
OPTION

4003AG Phase V Activation w/o ROS Crew $398
OPTION    

PHASE V LAY-UP

4003AH Phase V DeAct w/ROS Crew N/A
OPTION    

4003AJ Phase V DeAct w/o ROS Crew $398
OPTION

PHASE O

4003AK Phase O Operations $895
OPTION   

COST REIMBURSABLE ITEMS

4003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer $85,000
OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $22,666
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00031 IN 3 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Thirty Eight

IAW Section C

5001 Ship One (MT ALATNA)

 PERFORMANCE PERIOD:  28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5001AA Phase IV w/ROS-4 Crew N/A
OPTION  

5001AB Phase IV w/ROS-5 Crew N/A
OPTION   

5001AC Phase IV RRF-10 Status $420
OPTION  

5001AD Phase IV RRF-20 Status $400
OPTION  

5001AE Phase IV RRF-30 Status $246
OPTION  

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew N/A
OPTION

5001AG Phase V Activation w/o ROS Crew $410
OPTION    

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew N/A
OPTION    

5001AJ Phase V DeAct w/o ROS Crew $410
OPTION

PHASE O

5001AK Phase O Operations $922
OPTION   

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



5002 Ship 2 (MT CHATTAHOOCHEE)

 PERFORMANCE PERIOD:  28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5002AA Phase IV w/ROS-4 Crew N/A
OPTION  

5002AB Phase IV w/ROS-5 Crew N/A
OPTION   

5002AC Phase IV RRF-10 Status $420
OPTION  

5002AD Phase IV RRF-20 Status $400
OPTION  

5002AE Phase IV RRF-30 Status $246
OPTION  

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew N/A
OPTION

5002AG Phase V Activation w/o ROS Crew $410
OPTION    

PHASE V LAY-UP

5002AH Phase V DeAct w/Ros Crew N/A
OPTION    

5002AJ Phase V DeAct w/o ROS Crew $410
OPTION

PHASE O

5002AK Phase O Operations $922
OPTION   

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
 See Atch J-9



5003 Ship 3 (MT NODAWAY)

 PERFORMANCE PERIOD:  28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5003AA Phase IV w/ROS-4 Crew N/A
OPTION  

5003AB Phase IV w/ROS-5 Crew N/A
OPTION   

5003AC Phase IV RRF-10 Status $420
OPTION  

5003AD Phase IV RRF-20 Status $400
OPTION  

5003AE Phase IV RRF-30 Status $246
OPTION  

PHASE V ACTIVATION

5003AF Phase V Activation w/ROS Crew N/A
OPTION

5003AG Phase V Activation w/o ROS Crew $410
OPTION    

PHASE V LAY-UP  

5003AH Phase V DeAct w/ROS Crew N/A
OPTION    

5003AJ Phase V DeAct w/o ROS Crew $410
OPTION

PHASE O

5003AK Phase O Operations $922
OPTION   

COST REIMBURSABLE ITEMS

5003AL Reimbursable Items Individually Funded via WO
 See Atch J-9



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer $85,000
OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $12,160
 


